
PURCHASE ORDER No.: DELTA-PETROLVALVES-2024-PO-200 

SELLER : VSI Controls - Petrolvalves Group 
PURCHASE ORDER No.: 
DELTA-PETROLVALVES-2024-PO-200 
ISSUE DATE: 20-Aug-2024 

Add. : Viale Luigi Majno 17/A, 20122 Milan, 
Italy 

Tel. : +39 0331 334644 

P.O. number must be shown on all shipping 
packages, shipping documents, invoices and 
correspondence in connection with this PURCHASE 
ORDER. 

PURCHASE ORDER 

This PURCHASE ORDER is subject to the descriptions, terms, conditions and instructions stipulated 
hereunder and attachments hereto, if any. 

SUBJECT: 2 Pieces of Control Valves as per Quotation 24-0151.VS Rev 03 dated 19.08.2024 
including all Technical details, comments discussed and agreed between parties. 

This PURCHASE ORDER, together with all its attachments shall be referred to as “CONTRACT 
No.  DELTA-PETROLVALVES-2024-PO-200 

In the event of any inconsistency between the matters contained in the CONTRACT, the portions shall govern 
in the order of following precedence. The first named being paramount. 

1. PURCHASE ORDER
2. Attachments PURCHASE ORDER

SELLER’S ACCEPTANCE: 
VSI Controls - Petrolvalves Group 

BUYER: 
DELTA GMBH 

Viale Luigi Majno 17/A, 20122 Milan, Italy Lübecker Straße 1, 22087 Hamburg, 
Deutschland 

Name(s) / Title(s): Name / Title: 
Mr. Managing Director 

Seal & Sign: 
Seal & Sign: 

Date : Date : Page 1 of 5 

SANDRO MALQUORI

29/08/2024
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1 Reference Correspondence 
 

1.1 SELLER’s Commercial Quotation: 
1.1.1 Quotation 24-0151.VS Rev 03 dated 19.08.2024  With Comments Made and 

clarification emails 
 

1.2 SELLER’s Technical Quotation: 
1.2.1 Instrument Data sheet 24-0151.VS IDS Rev 02 dated 25.07.2024 With 

Comments Made and clarification emails. 
 

1.3 SELLER’s Clarifications Letter(s): 
1.3.1 No.: Latest Communications by Email. 

 
 

2 Attachments 
 

2.1 SELLER’s Quotation 24-0151.VS Rev 03 dated 19.08.2024   
2.2 Instrument Datasheet 24-0151.VS IDS Rev 02 dated 25.07.2024 
2.3 Buyer datasheet 
2.4 Latest communication by Email up to August 20th, 2024 including updated delivery time.  
2.5 Painting procedure 

 
3 Price 

 

3.1 Total EX-Work VSI workshop CASTELLANZA/ITALY (according to Incoterms 2020) 
price of Equipment subject to this PURCHASE ORDER, including packing, marking, 
loading and all other related costs based on EX-Work CASTELLANZA/ITALY delivery 
term amounts to 5,972.00 Euro based on relevant unit price(s) mentioned under 
SELLER COMMERCIAL QUOTATION of this PURCHASE ORDER. 

. 
3.2 The unit price(s) including optional items specified in seller commercial offer shall be 

fixed and firm for the duration of CONTRACT and shall not be subject to escalation. 
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4 Payment 
 

4.1 50% of PURCHASE ORDER price shall be paid upon PO countersign 
4.2 50% of PURCHASE ORDER price after goods readiness and final inspection 

before delivery according to Clause 3.1 and against presentation of the following 
documents. 

 
4.2.1 One Original Total Signed Payment Invoice. 
4.2.2 Inspection Release Note of successful Tests (approved by BUYER representative). 
4.2.3 SELLER’s signed Packing List in Three (3) original copy approved by BUYER’s 

representative. 
4.2.4 The original Inspection Certificates identified with the PURCHASE ORDER signed 

and certified by BUYER, certifying that the quality and quantity of the Materials are 
strictly complying with the specifications of the Equipment indicated in the 
PURCHASE ORDER documents. It is essential that the Equipment conform to the 
detailed specification(s). Failure to follow this procedure will result in Equipment not 
being called forward to shipment. 

4.2.5 Submission of final book include: Material Certificates 3.1, Valve data sheet, 
Valve +Actuator GAD, Catalogs, As built drawings, Pneumatic/Wiring Diagram, Test 
reports specified as per Item 5. 

 

5 Test and Inspection 
 

5.1 Minimum required Tests are including: 
- NDT (PT)  Reports 
- Hydra test body/packing and report 
- Seat leakage test as per FCI 70.2 
- Functional test  
- Visual and dimensional report on assembled valves 
- Certificates (ATEX, Material certificate 3.1) 

5.2 Which will be reviewed during final inspection along with material certificates. Final inspection 
before shipment for dimensional check and test certificates and report review will be 
performed by BUYER representative. 

 
5.3 The procedure and schedule for test and inspection shall comply with vendor’s technical 

documents specified in SELLER’s procedure approved by BUYER. 
 

5.4 SELLER should send Inspection notification 14 Calendar days prior to inspection date. 
 

5.5 SELLER Confirmed Material used will be made in Western Europe and Chinese/ 
Russian materials will not be used in this project. 

 
6 Packing and Marking 

 

6.1 Packing and Marking shall be made for Sea Shipment in accordance with Sea Worthy 
Packing requirement. 
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6.2 Final Packing List written in English in Three original copy to be submitted to BUYER 
officially not later than 14 calendar days prior to dispatch of cargo. 

 
 

7 Delivery 

7.1 All Equipment shall be delivered within 16 weeks (Week 50, 2024 - EX-Work VIS 
workshop CASTELLANZA/ITALY) 
from Effective Date of PURCHASE ORDER. 

7.2 Partial delivery is NOT allowed. 
 
 

8 Documentation and Drawing 
 

8.1 Valves datasheets and calculation and ITP to be submitted by SELLER after purchase 
order countersign and effective date of the PO. 

 
8.2 Final vendor prints and technical data books to be submitted along with delivery of 

Equipment. 
 

8.3 Test and inspection reports and certificates written in English shall be submitted within 
five (5) days from the date of final inspection. 

 

9 Guarantee Period 
 

The Guarantee Period for the subject Equipment shall be 18 months after delivery. 
 
 

10 Liquidated Damage 
 

SELLER undertakes to deliver the subject Equipment within the period stipulated under Clause 
7.1 of this PURCHASE ORDER. In the event of any delay beyond the delivery period for 
reasons attributed to the SELLER, SELLER shall pay the following amounts to BUYER as 
liquidated damage: 

 
10.1 The liquidated damage for every full week delay is 0.5% of the PURCHASE ORDER 

PRICE. 
 

10.2 BUYER has the right to deduct the applicable liquidated damages from any SELLER’s 
entitlements. 
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11 Effective Date of the PURCHASE ORDER 
 

Upon countersigning of this PURCHASE ORDER and fulfillment of the following conditions, 
this PURCHASE ORDER shall become effective: 

 
11.1 Upon Countersign of the Purchase Order. 

 
12 Arbitration: 

Any dispute arising out of or in connection with the Contract, which cannot be settled 

amicably by the parties in accordance with the provisions of the Contract, shall be finally 

settled under the Rules of Arbitration of the International Chamber of Commerce (ICC). The 

arbitration shall be conducted in English at a location agreed upon between the parties, 

and the arbitral award shall be final and binding on both parties without any right of appeal 

for any party. 

 
The arbitral award shall also determine the expenses of the arbitration and the party, which 

shall bear them or the proportion of such expenses to be borne by each party. 

Arbitration shall not prevent Seller from continuation of the works. 
 
 

13 Governing Law: 
 

This Contract shall be governed by and interpreted in accordance with the Laws of 
ENGLAND and WALES. 
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