





Vendor: 	Project: CONCEPTUAL, BASIC AND DETAIL DESIGN ENGINEERING OF STYRENE PARK OFFSITE		Owner/Contractor: 
	Doc Title: Commercial Proposal for Active Carbon Package & Filter Package		
	Document No.: ENER-02-CP-470		
	Date: 10-Jan.- 2024	Rev.: 00	



**COMMERCIAL PROPOSAL
FOR
ACTIVE CATBON PACKAGE (PK-0002 A/B)
&
FILTER PACKAGE (PK-0001A/B)**

MATERIAL REQUISITION NO.:
**EI027-000-ED-ME-MRS-005-R1
&
EI027-000-ED-ME-MRS-003-R1**

Vendor: 	Project: CONCEPTUAL, BASIC AND DETAIL DESIGN ENGINEERING OF STYRENE PARK OFFSITE		Owner/Contractor: 
	Doc Title: Commercial Proposal for Active Carbon Package & Filter Package		
	Document No.: ENER-02-CP-470		
	Date: 10-Jan.- 2024	Rev.: 00	

Contents

1- SUMMERY	3
2- PRICE SCHEDULE	3
3- TERMS OF PAYMENTS.....	3
4- NOTES	4



Vendor: 	Project: CONCEPTUAL, BASIC AND DETAIL DESIGN ENGINEERING OF STYRENE PARK OFFSITE		Owner/Contractor: 
	Doc Title: Commercial Proposal for Active Carbon Package & Filter Package		
	Document No.: ENER-02-CP-470		
	Date: 10-Jan.- 2024	Rev.: 00	

1- SUMMERY

This offer is quoted in accordance with inquiry documents, specifications and standards listed in the received requisition no. "EI027-000-ED-ME-MRS-005-R1 & EI027-000-ED-ME-MRS-003-R1" and relevant submitted technical proposal no. "HRCO-02-TP-470, Rev.01" dated 10-Jan.-2024.

2- PRICE SCHEDULE

No	Description	Unit	Qty	Unit Price (Euro)	Total Price (Euro)
1	Active Carbone Filter Package (PK-0002 A/B) Including following items for each package: <ul style="list-style-type: none"> - One filter vessel & relevant internals - Carbone Active Media - Instrumentation & Junction Box - Piping - Skid 	Set	2	342,400.0	684,800.0
2	Cartridge Filter Package (PK-0001 A/B) Including: <ul style="list-style-type: none"> - Two filter vessels & relevant internals - Instrumentation & Junction Box - Piping - Skid 	Set	1	64,200.0	64,200.0
3	Special discount			-	114,800.0
4	Total (Ex-Work Delivery)			-	634,200.0

Vendor: 	Project: CONCEPTUAL, BASIC AND DETAIL DESIGN ENGINEERING OF STYRENE PARK OFFSITE		Owner/Contractor: 
	Doc Title: Commercial Proposal for Active Carbon Package & Filter Package		
	Document No.: ENER-02-CP-470		
	Date: 10-Jan.- 2024	Rev.: 00	

3-TERMS OF PAYMENTS

- Equivalent to 25% of the amount of the main parts of the contract, as an advance payment upon the contract and KOM meeting against Company Check,
- 25% After the engineering approval of Key documents (Datasheet & Drawing) and possibility of construction against Property Letter to Purchaser and against Company Check.
- 20% Against Arrival of 70% of Main Material in vendor Shop (Plates and Structure)
- 25%IRN and Delivery
- 5% Against Submission of Final Book

4-NOTES

- Delivery Term: Ex-Work
- Delivery Time: 8 months from Complete Advance Payment (50%)
- Validity: 30 days from proposal date
- Guarantee: 12 months after start-up or 18 months after final delivery whichever comes earlier
- VAT & Insurance (if Applicable) is not included in the proposed prices.
- For each payment, currency exchange rate can be considered as Market Exchange Rate (AZAD) or payment at our Foreign Bank Account.